
 

INVITATION FOR 

EXPRESSION OF INTEREST 

FOR 

Evaluation Study in Madhya Pradesh 

Small Farmers’ Agribusiness Consortium 

5th Floor, NCUI Auditorium Building, 

August Kranti Marg, Hauz Khas, 

New Delhi 110016. 

June  2012 

INVITATION OF BIDS 

Small Farmers Agribusiness Consortium (SFAC) seeks to carry out evaluation studies in 

Madhya Pradesh for  

1) Evaluation of Spider Grader and Seed Treatment Drum distributed to farmers in 

2011‐12 

2) Study of Farm Mechanization of Madhya Pradesh 

3) Evaluation of “Yantradoot” villages where modern farm equipment was distributed 

to villages. 

 

1. Expression of Interest is invited from suitably experienced and qualified agencies to 

submit detailed technical and financial proposals to carry out all the three Evaluation 

Studies, in accordance with TOR listed below for each study. 

The qualifying criteria for submitting EOI for Evaluation study in Madhya Pradesh are: 

i) The agency/consortia bidding for the project should have a minimum turnover of 

Rs 2.00 crores in the last financial year through the consultancy business, with a   

distinct focus on financial services, agriculture and rural development projects, and 

monitoring and evaluation related services. Copy of last audited balance sheet of the 

lead bidder should be provided if it alone meets the minimum turnover norm. If 

minimum turnover norm is met only by combining the turnover of the partners, 

then last audited balance sheet of all the partners should be provided. 

ii) The Agency should be in the consultancy business for at least a period of 5 years, 

with a proven track record of project management and evaluation. A list of major 

projects/assignments undertaken should be provided. 



iii) Preference will be given to agencies having worked with/working with State 

governments/PSUs/Central government ministries in the above areas.  

iv) Agency should be capable of deploying a dedicated and experienced taskforce for 

the Evaluation study. 

v) Agency should be able to carry out all the three evaluation studies. 

vi) SFAC reserves the right to reject all or any of the proposals without assigning any 

reason thereof. 

Submission of Proposals 

Sealed offers under two‐bid system (Part‐I: Technical Bid & Part‐II: Price Bid) are 

required to be submitted for the above‐mentioned assignment. The Bidders must 

submit the Technical proposal in one envelope, which must be sealed and clearly 

marked “Technical Proposal” 

The Financial proposal must be kept in a separate envelope, which is to be sealed 

and clearly marked “Financial Proposal”. 

Both the envelopes must then be placed  in a single outer envelope, which must be 

sealed and addressed  to  the Managing Director, SFAC, NCUI Auditorium Building, 

5th  Floor,  3,  Siri  Institutional  Area,  August  Kranti Marg,  Hauz  Khas,  New  Delhi 

110016. 

The Outer Envelope must further be clearly marked:  

“BID FOR EVALUATION STUDY IN MADHYA PRADESH”  

The Bidder(s) may submit their Bids by Registered Post / Courier or in Person, so as 

to reach SFAC by the time and date stipulated. The responsibility of submitting the 

bids within the deadline rests solely with the bidder(s) and SFAC will not consider 

late bids under any circumstances. 

2.  Last date for submission of proposals is 25th June 2012 by close of office hours.  

 

 

 

 

 

 

 

 



 

TERMS OF REFERENCE (ToR) 

FOR 

CONDUCTING STUDY ON STATUS OF MECHANISATION IN MADHYA PRADESH 

 

1. BACKGROUND AND CONTEXT 

Mechanization  in  agriculture  holds  the  key  for  sustainable  development  in  the  terms  of 

increasing the production by timely  farm operations, reducing  losses, reducing the cost of 

operations by ensuring better management of costly inputs and enhancing the productivity 

of natural resources besides  it helps  in reducing drudgery  in  farm operations. Mechanized 

agricultural  practices  and  operations  have  been  adopted  by  the  farming  community  at 

varying  level of adoption, which represents the varying scenario across different regions  in 

the country.  

 

During  the  last  50  years  the  average  farm  power  availability  in  India  has  increased  from 

about 0.30 kW/ha in 1960–61 to about 1.60 kW/ha in 2008–09. Over the years the shift has 

been  towards  the  use  of mechanical  and  electrical  sources  of  power, While  in  1960–61 

about 92.31% farm power was coming from animate sources,  in 2008–09 the contribution 

of animate sources of power reduced to about 14.20% and that of mechanical and electrical 

sources of power increased from 7.70% in 1960–61 to about 84.80% in 2008–09. 

 

Power  is needed on the farm for operating different tools,  implements and during various 

farm operations. While mobile power  is used  for doing different  field  jobs,  the  stationary 

power  is  used  for  lifting water  and  operating  irrigation  equipment;  operating  threshers, 

shellers/decorticators, cleaners, graders and for other post harvest operations. The mobile 

farm power comes from human, draught animals, power tillers, tractors and self propelled 

machines  where  as  the  stationary  power  is  obtained  from  oil  engines  (diesel,  petrol, 

kerosene) and electric motors. Availability of adequate farm power is very crucial for timely 

farm operations for  increasing production and productivity and handling the crop produce 

to  reduce  losses.  With  the  increase  in  intensity  of  cropping  the  turn‐around  time  is 

drastically  reduced and  it  is not possible  to harvest and  thresh  the  standing crop, on one 

hand, and prepare seed bed and do  timely sowing operations of subsequent crop, on  the 

other hand, in the limited time available, unless adequate farm power is available. Similarly 

for  precision  farming,  increasing  area  under  irrigation,  conservation  tillage,  straw 

management and diversification in agriculture, more power is required for water lifting and 

precision  placement/application  of  agricultural  inputs—seed,  fertilizer,  irrigation  water, 

plant      protection    chemicals      etc      and    meeting      the  requirements  of  diversified 

agriculture. 

 



Department of Farmer Welfare and Agriculture Development, Government of Madhya 
Pradesh is interested in ascertaining the status of Farm Mechanization in the state. For this it 
desires to conduct a study on a sample basis to assess: 

2. OBJECTIVES OF THE STUDY 

The main objective of the study will emphasize on; 

“Study the status of farm mechanization in Madhya Pradesh”  

3. SCOPE OF THE STUDY 

The scope of the study for finding out the status of farm mechanization in Madhya Pradesh 

will focus on the following aspects. 

 Study and analysis of existing source of farm power (Human, animal, power) used for  
carrying out various farm operations 
 Study and analysis of availability of existing sources of farm power  
 Estimation of unit power availability 
 Identification of gap between availability and requirement of farm power  
 Time-series analysis of development/change in farm mechanization scenario  
 Planning and prediction level of farm mechanization  
 

4. SAMPLE DESIGN 

The study will cover the State on a sample basis, where five clusters of villages covering an 
area of 1500 to 2000 hectares would be selected. These clusters will represent the State in 
terms of soil type, rainfall and agro-climatic zones. In these clusters farm ownership wise 
status of farm mechanization will be studied on 100% basis (about 5-6 villages per cluster, 
totalling to 2000 farmers per cluster).  
 

5. APPROACH AND METHODOLOGY 

The major steps to be followed for conducting the study are as below. 

 

Team Formation 

 The study team will consist of professionals specialized in agricultural engineering, and 

agriculture. The  team will be  lead by an experienced and qualified member  specialized  in 

agricultural engineering/farm mechanization. 

 A team of Research Associates equipped with technical and social background will be 

deployed  for  carrying  out  primary  and  secondary  data  collection  in  the  selected  villages 

under the scheme.  

 The  team  of  Research  Associates will  be  equipped with  required  capacity  building 

inputs to ensure increased efficiency and quality of data collection process in the field.  

 Guidelines will be prepared to facilitate the team members  in carrying out their task  

efficiently. 

 



 

Desk review 

 The study team will carry out a desk review of secondary sources and other relevant 

materials as provided by the client. In addition, the team will search for relevant documents 

and literature to be found useful for conducting the study.  

 

Designing Research Tools 

 The  research  tools  including  the  questionnaires/checklist will  be  developed  by  the 

study team for information collection from all stakeholders; viz. farmers, line departments, 

etc. 

 The  schedules  designed  for  data  collection  along with  a  detailed methodology  and 

research  tools will  be  presented  to  the  Department  of  Farmer Welfare  and  Agriculture 

Development. The changes will be incorporated to finalize the same.  

 A  field testing of various schedules and methodology to be adopted  for carrying out 

data  collection will  be  piloted  initially  in  one  village.  The  approach will  help  in  learning 

mistakes and taking immediate action for modification in consultation with the client. 

 Following  research  tools  have  been  planned  for  information  collection  in  the  field 

from different sets of respondents. 

 Household survey at family level 

 Semi‐structured interviews with open ended questions 

 Structured interviews 

 Focus group discussion 

 

Information Collection 

 The study team will have  interaction with cross section of the farmers. The team will 

mainly  interact with  stakeholders’  representatives  in  groups.  The  research  associates will 

primary focus on primary data collection from the sampled villages. 

 A stratified random sampling methodology will be adopted for selection of the villages 

and collection of primary data through household survey, focused group discussions, direct 

observation in the villages. FGDs will focus on intensive interaction with different groups of 

farmers, etc.  

 Secondary  data  will  be  collected  from  different  stakeholders  associated  with 

implementation of the scheme. In addition to literary review, the secondary information will 

also be collected from other stakeholders including the training institutions. 

 The study team will also identify and review the cases of higher degree of bottlenecks 

that prevent adoption of farm mechanization  

 

 



 

Monitoring & Quality Control 

 The  supervisors will be deployed over  research associates  to  supervise  the progress 

and monitor the quality on regular basis. 

 A mechanism will be developed to ensure quality of data collection process in the field 

through periodic monitoring and supervision at all levels.  

 The key  indicators  for quality monitoring will be  identified and will be monitored on 

periodic basis using the most appropriate tools.  

 An efficient communication system will be adopted for tracking the problematic issues 

and deciding the corrective measures.    

 

Documentation & Reporting 

 An inception report will be submitted to the Department after initiation of field work 

incorporating  finalized methodology,  research  tools, action plan,  initial experiences  in  the 

field, etc. 

 The data  collected will be  communicated  immediately  to  the  coordination office  in 

Delhi for compilation and analysis. The process of data feeding and analysis will be designed 

by statistical expert in consultation of other team members.  

 The structure of the report will include, background & methodology, situation analysis 

and key observations, SWOT analysis, Key findings, suggestive framework for improvement 

followed by a list of annexure 

 The information collected through all sources will be compiled, analysed, documented 

and submitted to the client in form of draft report. The draft report will include the chapter 

on comprehensive framework and approaches for the design & operational improvement in 

the scheme.  

 The study team will make a presentation of the draft report in stakeholders workshop 

organized  centrally.  The  suggestions  of  the  participants will  be  incorporated  in  the  final 

report. 

 

6. DELIVERABLE 

The deliverables under the study will include; 

 Inception Report 

 Draft report 

 Final report 

 

 

 

 



7. WORK PLAN 

The work Plan for Performing the Assignment will be followed as per the details given in the 

following table.  

Activities                                       1  2 3 4 5 6 7  8  9  10 11 12

       

Signing of agreement  **    

Study  &  analysis  of 

documents 

**    

Development  of 

checklist/questionnaire 

  **    

Submission  of  inception 

report 

  **    

Information collection    ** ** ** **  **  ** 

Information analysis and 
compilation 

         **   

Presentation  of  draft  final 

report 

      **

Submission of final report        **

** 1st week starts from date of Contract Signing 

 

 

 

 

 

 

 

 

 

 

 

 

 



TERMS OF REFERENCE (ToR) 

FOR 

CONDUCTING STUDY OF SPIDER GRADER AND SEED TREATMENT DRUM DISTRIBUTED IN 

THE MODEL VILLAGES IN MADHYA PRADESH 

 

8. BACKGROUND AND CONTEXT 

Mechanization  in  agriculture  holds  the  key  for  sustainable  development  in  the  terms  of 

increasing the production by timely  farm operations, reducing  losses, reducing the cost of 

operations by ensuring better management of costly inputs and enhancing the productivity 

of natural resources besides  it helps  in reducing drudgery  in  farm operations. Mechanized 

agricultural  practices  and  operations  have  been  adopted  by  the  farming  community  at 

varying  level of adoption, which represents the varying scenario across different regions  in 

the country.  

 

During  the  last  50  years  the  average  farm  power  availability  in  India  has  increased  from 

about 0.30 kW/ha in 1960–61 to about 1.60 kW/ha in 2008–09. Over the years the shift has 

been  towards  the  use  of mechanical  and  electrical  sources  of  power, While  in  1960–61 

about 92.31% farm power was coming from animate sources,  in 2008–09 the contribution 

of animate sources of power reduced to about 14.20% and that of mechanical and electrical 

sources of power increased from 7.70% in 1960–61 to about 84.80% in 2008–09. 

 

Power  is needed on the farm for operating different tools,  implements and during various 

farm operations. While mobile power  is used  for doing different  field  jobs,  the  stationary 

power  is  used  for  lifting water  and  operating  irrigation  equipment;  operating  threshers, 

shellers/decorticators, cleaners, graders and for other post harvest operations. The mobile 

farm power comes from human, draught animals, power tillers, tractors and self propelled 

machines  where  as  the  stationary  power  is  obtained  from  oil  engines  (diesel,  petrol, 

kerosene) and electric motors. Availability of adequate farm power is very crucial for timely 

farm operations for  increasing production and productivity and handling the crop produce 

to  reduce  losses.  With  the  increase  in  intensity  of  cropping  the  turn‐around  time  is 

drastically  reduced and  it  is not possible  to harvest and  thresh  the  standing crop, on one 

hand, and prepare seed bed and do  timely sowing operations of subsequent crop, on  the 

other hand, in the limited time available, unless adequate farm power is available. Similarly 

for  precision  farming,  increasing  area  under  irrigation,  conservation  tillage,  straw 

management and diversification in agriculture, more power is required for water lifting and 

precision  placement/application  of  agricultural  inputs—seed,  fertilizer,  irrigation  water, 

plant      protection    chemicals      etc      and    meeting      the  requirements  of  diversified 

agriculture. 

 



Under RKVY Department of Farmer Welfare and Agriculture Development, Madhya Pradesh 

has carried out a number of  interventions  in the State. 1000 model villages  (3 villages per 

block)  known  as  Balram  villages  have  been  selected  in  the  State  to  demonstrate 

comprehensive production enhancing agriculture practices through integrated approach by 

convergence where, deep ploughing at regular  intervals  is being promoted. Use of graded 

seed  and  seed  treatment  is  an  important  component  to  enhance  productivity.  These 

facilities are normally not available at village  level. The department  in  its  intervention has 

distributed Spider Grader and Seed Treatment Drums  in these villages during rabi 2011‐12 

one in each village.  

 

The Department of Farmer Welfare and Agriculture Development desires to conduct a study 

to assess this intervention.  

 

9. OBJECTIVES OF THE STUDY 

The main objective of the study will emphasize on; 

“Study of Spider Grader and Seed Treatment Drum distributed in the Model Villages”  

10. SCOPE OF THE STUDY 

The  scope  of  the  “Study  of  Spider  Grader  and  Seed  Treatment  Drum  distributed  in  the 

Model Villages” scheme will focus on the following aspects. 

 Assessment of physical and financial targets as against the plan 

 Study  and  analysis  of  initiatives  taken  to  increase  awareness  level  of  the  farming 

community to enhance adoption of spider grader and seed treatment drum.  

 Study and analysis of the current status of Spider Grader and Seed Treatment Drum 

 Study and analysis of the adaptability of the scheme 

 Identification of problems in operation and maintenance of the spider grader and seed 

treatment drum 

 Assessment of the management of the operation of the assets created  

 Sustainability and up‐scaling of spider grader and seed treatment drum  

 Documentation of key process and impacts of the scheme  

 

11. SAMPLE DESIGN 

The study will cover the entire State on a sample basis. One village each  from 10% of the 

total 313 blocks  is  to be selected  (i.e. 30 villages).  In each of  the village 100 beneficiaries 

would be covered. To study the adaptability of spider grader and seed treatment drum 10 

non‐beneficiaries (as control group) will also be interviewed. 

 

 



12. APPROACH AND METHODOLOGY 

The proposed evaluation and impact assessment study will be designed to assess the overall 

performance of  the scheme with  respect  to  its planned objectives. The major steps  to be 

followed for conducting the study are as below. 

 

Team Formation 

 The  study  team will  consist  of  professionals  specialized  in  agricultural  engineering, 

agriculture,  statistical analysis, agricultural economist, monitoring & evaluation, etc. 

The  team  will  be  lead  by  an  experienced  and  qualified  member  specialized  in 

agricultural engineering/farm mechanization. 

 A team of research associates equipped with technical and social background will be 

deployed  for  carrying  out  primary  and  secondary  data  collection  in  the  selected 

villages under the scheme.  

 The  team  of  Research  Associates will  be  equipped with  required  capacity  building 

inputs to ensure increased efficiency and quality of data collection process in the field.  

 The guidelines will be prepared  to  facilitate  the  team members  in carrying out  their 

task  efficiently. 

 

Desk review 

 The study team will carry out a desk review of secondary sources and other relevant 

materials  as  provided  by  the  client.  In  addition,  the  team will  search  for  relevant 

documents and literature to be found useful for conducting the study.  

 

Designing Research Tools 

 The  research  tools  including  the  questionnaires/checklist will  be  developed  by  the 

study  team  for  information  collection  from  all  stakeholders;  viz.  farmers, 

implementing agency, training institutions, manufacturers, etc. 

 The  schedules  designed  for  data  collection  along with  a  detailed methodology  and 

research tools will be presented to the Department of Farmer Welfare and Agriculture 

Development. The changes will be incorporated to finalise the same.  

 A  field testing of various schedules and methodology to be adopted  for carrying out 

data collection will be piloted initially in one village. The approach will help in learning 

mistakes and taking immediate action for modification in consultation with the client. 

 Following  research  tools  have  been  planned  for  information  collection  in  the  field 

from different sets of respondents. 

 

 Household survey at family level 

 Semi‐structured interviews with open ended questions 



 Structured interviews 

 Focus group discussion 

 

Information Collection 

 The  study  team  will  have  interaction  with  cross  section  of  stakeholders  and  the 

farmers  at  different  levels.  The  team  will  mainly  interact  with  stakeholders’ 

representatives in groups. The research associates will primary focus on primary data 

collection from the sampled villages. 

 A stratified random sampling methodology will be adopted for selection of the villages 

and collection of primary data through household survey, case studies, focused group 

discussions, direct observation in the villages. FGDs will focus on intensive interaction 

with different groups of farmers, etc.  

 Secondary  data  will  be  collected  from  different  stakeholders  associated  with 

implementation  of  the  scheme.  In  addition  to  literary  review,  the  secondary 

information  will  also  be  collected  from  other  stakeholders  including  the  training 

institutions. 

 The study team will identify and review the successful models/approaches, if any, that 

have worked well under the scheme and will examine their potential to be scaled‐up.  

 The study team will also identify and review the cases of higher degree of bottlenecks 

that prevent effective implementation of the scheme 

 

Monitoring & Quality Control 

 The  supervisors will be deployed over  research associates  to  supervise  the progress 

and monitor the quality on regular basis. 

 A mechanism will be developed to ensure quality of data collection process in the field 

through periodic monitoring and supervision at all levels.  

 The key  indicators  for quality monitoring will be  identified and will be monitored on 

periodic basis using the most appropriate tools.  

 An efficient communication system will be adopted for tracking the problematic issues 

and deciding the corrective measures.    

 

Documentation & Reporting 

 An inception report will be submitted to the Department after initiation of field work 

incorporating finalized methodology, research tools, action plan, initial experiences in 

the field, etc. 

 The data  collected will be  communicated  immediately  to  the  coordination office  in 

Delhi  for  compilation and analysis. The process of data  feeding and analysis will be 

designed by statistical expert in consultation of other team members.  



 The structure of the report will include, background & methodology, situation analysis 

and  key  observations,  SWOT  analysis,  Key  findings,  suggestive  framework  for 

improvement followed by a list of annexure 

 The information collected through all sources will be compiled, analysed, documented 

and submitted to the client  in  form of draft report. The draft report will  include the 

chapter on comprehensive  framework and approaches  for  the design & operational 

improvement in the scheme.  

 The study team will make a presentation of the draft report in stakeholders workshop 

organized  centrally.  The  suggestions  of  the  participants will  be  incorporated  in  the 

final report. 

 

13. DELIVERABLE 

The deliverables under the study will include; 

 Inception Report 

 Draft report 

 Final report 

 

14. WORK PLAN 

The work Plan for Performing the Assignment will be followed as per the details given in the 

following table.  

Activities                                                           1 2 3 4 

Signing of agreement  **  

Study & analysis of documents  **  

Stakeholders’ analysis  **  

Development of checklist/questionnaire **  

Submission of inception report  **  

Information collection  ** **  

Information analysis and compilation **  

Presentation of draft final report  ** 

Submission of final report  ** 

** 1st week starts from date of Contract Signing 

 

 

 

 

 



TERMS OF REFERENCE (ToR) 

FOR 

CONDUCTING EVALUATION AND IMPACT ASSESSMENT STUDY OF YANTRA DOOT SCHEME 

IN MADHYA PRADESH 

 

15. BACKGROUND AND CONTEXT 

Mechanization  in  agriculture  holds  the  key  for  sustainable  development  in  the  terms  of 

increasing the production by timely  farm operations, reducing  losses, reducing the cost of 

operations by ensuring better management of costly inputs and enhancing the productivity 

of natural resources besides  it helps  in reducing drudgery  in  farm operations. Mechanized 

agricultural  practices  and  operations  have  been  adopted  by  the  farming  community  at 

varying  level of adoption, which represents the varying scenario across different regions  in 

the country.  

 

During  the  last  50  years  the  average  farm  power  availability  in  India  has  increased  from 

about 0.30 kW/ha in 1960–61 to about 1.60 kW/ha in 2008–09. Over the years the shift has 

been  towards  the  use  of mechanical  and  electrical  sources  of  power, While  in  1960–61 

about 92.31% farm power was coming from animate sources,  in 2008–09 the contribution 

of animate sources of power reduced to about 14.20% and that of mechanical and electrical 

sources of power increased from 7.70% in 1960–61 to about 84.80% in 2008–09. 

 

Power  is needed on the farm for operating different tools,  implements and during various 

farm operations. While mobile power  is used  for doing different  field  jobs,  the  stationary 

power  is  used  for  lifting water  and  operating  irrigation  equipment;  operating  threshers, 

shellers/ decorticators, cleaners, graders and for other post harvest operations. The mobile 

farm power comes from human, draught animals, power tillers, tractors and self propelled 

machines  where  as  the  stationary  power  is  obtained  from  oil  engines  (diesel,  petrol, 

kerosene) and electric motors. Availability of adequate farm power is very crucial for timely 

farm operations for  increasing production and productivity and handling the crop produce 

to  reduce  losses.  With  the  increase  in  intensity  of  cropping  the  turn‐around  time  is 

drastically  reduced and  it  is not possible  to harvest and  thresh  the  standing crop, on one 

hand, and prepare seed bed and do  timely sowing operations of subsequent crop, on  the 

other hand, in the limited time available, unless adequate farm power is available. Similarly 

for  precision  farming,  increasing  area  under  irrigation,  conservation  tillage,  straw 

management and diversification in agriculture, more power is required for water lifting and 

precision  placement/application  of  agricultural  inputs—seed,  fertilizer,  irrigation  water, 

plant      protection    chemicals      etc      and    meeting      the  requirements  of  diversified 

agriculture. 

 



A pilot scheme is being implemented by the Government of Madhya Pradesh from 2010‐11 

in which 25 villages have been selected spread over 25 districts to demonstrate the benefits 

of comprehensive production enhancing agriculture practices through  integrated approach 

by convergence of all the schemes. 

The main objectives of the scheme are: 

i) Encourage marginal and small farmers for adoption of farm mechanization 

ii) Reduce the cost of agriculture production  

iii) Demonstrate the use of innovations in agriculture mechanization 

iv) Increase production and productivity, and 

v) Establish Yantra Doot villages as Model villages. 

The  scheme  focuses on  conducting  ‘Front  Line Demonstration’ of  various  implements  for 

soil preparation, sowing, seed treatment, inter culture as well as accessing the  adoptability 

of implement such as straw reaper, reaper cum binder, rotavator, laser‐land leveller and low 

lift pump seed cum fertilizer drill with ridge and furrow system in these villages. 

The State Government at this point of time  intends to conduct an evaluation of the Yantra 

Doot Scheme. 

16. OBJECTIVES OF THE STUDY 

The main objective of the study will emphasize on; 

“Evaluation  and  Impact  study  of  Yantra  Doot  Scheme  implemented  by  Government  of 

Madhya Pradesh during 2010‐11 and 2011‐12”  

17. SCOPE OF THE STUDY 

The  scope  of  the  evaluation  and  impact  study  of  Yantra Doot  scheme will  focus  on  the 

following aspects. 

 Study and analysis of criterion and  indicators considered for selection of Yantra Doot 

villages under the scheme. 

 Study  and  analysis  of  initiatives  taken  to  increase  awareness  level  of  the  farming 

community especially  the  small  and marginal  farmers  to enhance  adoption of  farm 

mechanization  in  the model  villages.    This will  include  publicity material,  exposure 

visits, farmers’ meetings, frontline demonstrations, etc. 

 Assessment of physical and financial targets as against the plan. 

 Change  pattern  with  regard  to  adoption  of  farm  mechanization  for  carrying  out 

various farm operations as against the baseline set in under the scheme. 

 Timeliness of  farm operations due to adoption of  farm equipments especially by the 

small and marginal farmers. 



 Change  in  production,  productivity  and  income  of  the  farmers  due  to  increased 

adoption of farm mechanization. 

 Policy issues encouraging or retarding adoption of farm mechanization with regard to 

small and marginal farmers. 

 Sustainability and replicability of the models created under Yantra Doot scheme. 

 Documentation of key process and impacts of the scheme.  

 

18. SAMPLE DESIGN 

The study will be carried out on a sample basis. The sample will be a representative of the 

entire state,  therefore, will cover 10 villages, one village  from each of the divisions of  the 

State. Farmers from these villages will be covered on 100% basis (about 3000 farmers). 

19. APPROACH AND METHODOLOGY 

The proposed evaluation and impact assessment study will be designed to assess the overall 

performance of  the scheme with  respect  to  its planned objectives. The major steps  to be 

followed for conducting the study are as below. 

 

Team Formation 

 The  study  team will  consist  of  professionals  specialized  in  agricultural  engineering, 

agriculture,  statistical analysis, agricultural economist, monitoring & evaluation, etc. 

The  team  will  be  lead  by  an  experienced  and  qualified  member  specialized  in 

agricultural engineering/farm mechanization. 

 A team of research associates equipped with technical and social background will be 

deployed  for  carrying  out  primary  and  secondary  data  collection  in  the  selected 

villages under the scheme.  

 The  team  of  Research  Associates will  be  equipped with  required  capacity  building 

inputs to ensure increased efficiency and quality of data collection process in the field.  

 The guidelines will be prepared  to  facilitate  the  team members  in carrying out  their 

task efficiently. 

Desk review 

 The study team will carry out a desk review of secondary sources and other relevant 

materials  as  provided  by  the  client.  In  addition,  the  team will  search  for  relevant 

documents and literature to be found useful for conducting the study.  

Designing Research Tools 

 The  research  tools  including  the  questionnaires/checklist will  be  developed  by  the 

study  team  for  information  collection  from  all  stakeholders;  viz.  farmers, 

implementing agency, training institutions, manufacturers, etc. 



 The  schedules  designed  for  data  collection  along with  a  detailed methodology  and 

research tools will be presented to the Department of Farmer Welfare and Agriculture 

Development. The changes will be incorporated to finalize the same.  

 A  field testing of various schedules and methodology to be adopted  for carrying out 

data collection will be piloted initially in one village. The approach will help in learning 

mistakes and taking immediate action for modification in consultation with the client. 

 Following  research  tools  have  been  planned  for  information  collection  in  the  field 

from different sets of respondents. 

 Household survey at family level 

 Semi‐structured interviews with open ended questions 

 Structured interviews 

 Focus group discussion 

 

Information Collection 

 The  study  team  will  have  interaction  with  cross  section  of  stakeholders  and  the 

farmers  at  different  levels.  The  team  will  mainly  interact  with  stakeholders’ 

representatives in groups. The research associates will primary focus on primary data 

collection from the sampled villages. 

 A stratified random sampling methodology will be adopted for selection of the villages 

and collection of primary data through household survey, case studies, focused group 

discussions, direct observation in the villages. FGDs will focus on intensive interaction 

with different groups of farmers, etc.  

 Secondary  data  will  be  collected  from  different  stakeholders  associated  with 

implementation  of  the  scheme.  In  addition  to  literary  review,  the  secondary 

information  will  also  be  collected  from  other  stakeholders  including  the  training 

institutions. 

 The study team will identify and review the successful models/approaches, if any, that 

have worked well under the scheme and will examine their potential to be scaled‐up.  

 The study team will also identify and review the cases of higher degree of bottlenecks 

that prevent effective implementation of the scheme 

Monitoring & Quality Control 

 The  supervisors will be deployed over  research associates  to  supervise  the progress 
and monitor the quality on regular basis. 

 A mechanism will be developed to ensure quality of data collection process in the field 
through periodic monitoring and supervision at all levels.  

 The key  indicators  for quality monitoring will be  identified and will be monitored on 
periodic basis using the most appropriate tools.  

 An efficient communication system will be adopted for tracking the problematic issues 
and deciding the corrective measures.    



Documentation & Reporting 

 An inception report will be submitted to the Department after initiation of field work 
incorporating finalized methodology, research tools, action plan, initial experiences in 
the field, etc. 

 The data  collected will be  communicated  immediately  to  the  coordination office  in 
Delhi  for  compilation and analysis. The process of data  feeding and analysis will be 
designed by statistical expert in consultation of other team members.  

 The structure of the report will include, background & methodology, situation analysis 
and  key  observations,  SWOT  analysis,  Key  findings,  suggestive  framework  for 
improvement followed by a list of annexure 

 The information collected through all sources will be compiled, analysed, documented 
and submitted to the client  in  form of draft report. The draft report will  include the 
chapter on comprehensive  framework and approaches  for  the design & operational 
improvement in the scheme.  

 The study team will make a presentation of the draft report in stakeholders workshop 
organized  centrally.  The  suggestions  of  the  participants will  be  incorporated  in  the 
final report. 
 

20. DELIVERABLE 

The deliverables under the study will include: 

 Inception Report 

 Draft report 

 Final report 

 

21. WORK PLAN 

The work plan for Performing the Assignment will be followed as per the details given in the 

following table.  

Activities                                                           1 2 3 4 

Signing of agreement  **  

Study & analysis of documents  **  

Stakeholders’ analysis  **  

Development of checklist/questionnaire **  

Submission of inception report  **  

Information collection  ** **  

Information analysis and compilation   **  
Presentation of draft final report  ** 

Submission of final report  ** 

** 1st week starts from date of Contract Signing 

 


